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-' AIA Document B135" - 2024

Standard Form of Agreement Between Owner and Architect for Collaborative

Project Delivery, Construction Manager as Constructor Edition

AGREEMENT made as of the Ninth day of December in the year Two Thousand
Twenty-Five
(In words, indicate day, month, and year.)

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address, and other information)

Sonoma Valley Fire District
630 2nd Street West
Sonoma , CA 95476

and the Architect:
(Name, legal status, address, and other information)

COAR Design Group

9640 Granite Ridge Drive, Suite 130
San Diego, CA 92123

619-698-9177

for the following Project:
(Name, location, and detailed description)

Kenwood Fire Station

9045 Sonoma Hwy

Kenwood, CA 95452

Design of Kenwood Fire Station addition and renovation to existing fire station located
at 9045 Sonoma Hwy, Kenwood, CA 95452

The Construction Manager (if known):

(Name, legal status, address, and other information) Architect will work with the
District to issue an RFQ/P for selection of a CMAR at a later date. Any
reference in this document to Construction Manager shall apply when the CMAR
is brought onto the team.

The Owner and Architect agree as follows.

ADDITIONS AND DELETIONS:
The author of this document may
have revised the text of the original
AlA standard form. An Additions
and Deletions Report that notes
revisions to the standard form text
is available from the author and
should be reviewed. A vertical line
in the left margin of this document
indicates where the author has
added to or deleted from the
original AlA text.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

This document is intended to be
used in conjunction with AIA
Documents A201®-2017, General
Conditions of the Contract for
Construction and A135™-2024
Standard Form of Agreement
Between Owner and Construction
Manager as Constructor for
Collaborative Project Delivery
where the basis of payment is the
Cost of the Work Plus a Fee with a
Guaranteed Maximum Price.

AIA Document A201-2017 is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.
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ARTICLE 1 PURPOSE AND INITIAL INFORMATION

§ 1.1 Purpose

§ 1.1.1 The Owner, Architect and Construction Manager agree to plan, design, and construct the Project in a collaborative
manner and endeavor to align individual interests with those of the Project. The Owner, Architect, and Construction
Manager agree to contribute their knowledge, skill, and services during all phases of the Project.

§ 1.1.2 The Owner, Architect, and Construction Manager shall identify Project participants such as separate contractors,
subcontractors, consultants, and suppliers, who can operate effectively within a collaborative environment and involve

them at appropriate times for the benefit of the Project.

§ 1.1.3 The Owner, Architect, and Construction Manager agree to use collaborative technologies such as building
information modeling (BIM) and digital collaboration tools.

§ 1.2 Initial Information

§ 1.2.1 This Agreement is based on the Initial Information set forth in this Section 1.2.1.

(For each item in this section, insert the information or a statement such as “not applicable” or “unknown at time of
execution.”)

§ 1.2.1.1 The Owner’s program for the Project:
(Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in which
the program will be developed.)

The general program for the project was established in the Assessment phase and is reflected in the concept design
drawings dated September 8§, 2025.

§ 1.2.1.2 The Project’s physical characteristics:

(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location,
dimensions; geotechnical reports; site boundaries; topographic surveys, traffic and utility studies, availability of public
and private utilities and services; legal description of the site, etc.)
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Project includes renovation of approximately 3,275 square feet of existing area and an adiditon of approximately 4,300
square feet of new building area.

§ 1.2.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 7.1:
(Provide total and, if known, a line item breakdown.)

The general budget for the project is Eight Million dollars ($8,000,000)
§ 1.2.1.4 The Owner’s anticipated design and construction milestone dates:

1 Design phase milestone dates, if any:

.2 Construction commencement date:

.3 Substantial Completion date or dates:

.4 Other milestone dates:

§ 1.2.1.5 The Owner’s requirements for accelerated or fast-track design and construction, or phased construction are set
forth below:
(List number and type of bid/procurement packages.)

§ 1.2.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

Building code minimum requirements

§ 1.2.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA
Document E234™-2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, or a similar
document, into this Agreement to define the terms, conditions and services related to the Owner’s Sustainable Objective
(the Sustainable Projects Exhibit). The Owner and Architect shall incorporate the completed Sustainable Projects Exhibit
into the agreements with the consultants and contractors performing services or Work in any way associated with the
Sustainable Objective.

§ 1.2.1.7 The Owner identifies the following representative in accordance with Section 6.4:
(List name, address, and other contact information.)

Bob Norrbom

630 2nd Street West
Sonoma , CA 95476
707-975-0857
bobn@sonomavalleyfire.org

§ 1.2.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s

submittals to the Owner are as follows:
(List name, address, and other contact information.)

§ 1.2.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

.1 Construction Manager:
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(The Construction Manager is identified on the cover page. If a Construction Manager has not been
retained as of the date of this Agreement, state the anticipated date of retention. If the Architect is to assist
the Owner in selecting the Construction Manager, complete Section 5.1.1.1.)

.2 Land Surveyor:
.3 Geotechnical Engineer:
4 Civil Engineer:

.5  Other consultants and contractors:
(List any other consultants and contractors retained by the Owner.)

§ 1.2.1.10 The Construction Manager’s representative, authorized to act on behalf of the Construction Manager with
respect to the Project:

(List name, address, and other contact information.)

§ 1.2.1.11 The Architect identifies the following representative in accordance with Section 3.4:
(List name, address, and other contact information.)

Jeff Katz, AIA

200 E Street

Santa Rosa, CA 95404
619-504-0984
jeff@coargroup.com

§ 1.2.1.12 The Architect shall retain the consultants identified in Sections 1.2.1.12.1 and 1.2.1.12.2:
(List name, legal status, address, and other contact information.)

§ 1.2.1.12.1 Consultants retained under Basic Services:
A Structural Engineer:

ZFA Structural Engineers
Luke Wilson

1212 Fourth Street, Suite Z
Santa Rosa, CA 95404

707 526 0992 x120

.2 Mechanical Engineer:
McParlane & Associates
Doug Isaaks
4830 Viewridge Avenue

San Diego, CA 92123
858-277-9721

.3 Electrical Engineer:

ElEn Consulting
Anton Nathanson

5473 Kearny Villa Rd. Suite 200
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San Diego, CA 92123
858-829-8827

4  Civil Engineer:
EBA Engineering
Damon Morelli
825 Sonoma Avenue, Suite C
Santa Rosa, CA 95404

§ 1.2.1.12.2 Consultants retained under Supplemental Services:

§ 1.2.1.13 Other Initial Information on which the Agreement is based:

§ 1.2.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust the
Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as necessary, to
accommodate material changes in the Initial Information.

§ 1.2.3 The parties shall agree upon written protocols governing the transmission and use, and reliance on, of Instruments
of Service or any other information or documentation in digital form.

§ 1.2.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to written
protocols governing the use of, and reliance on, the information contained in the model shall be at the using or relying
party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors to,
the building information model, and each of their agents and employees.

ARTICLE 2 MANAGEMENT OF THE PROJECT

§ 2.1 Project Management Team

§ 2.1.1 The Project Management Team shall consist of one individual from each entity, as identified below:
(List name and contact information.)

Owner: Bob Norrbom
Architect: Jeff Katz
Construction Manager: TBD

§ 2.1.2 The Project Management Team shall be responsible for the day-to-day management of the Project and coordination
of activities required to complete the Project in a collaborative and integrated manner. The Project Management Team is
responsible for establishing the procedures and processes necessary to achieve Project goals, including implementation of
collaborative technologies as appropriate for the Project.

§ 2.1.2.1 The Project Management Team is not responsible for supervising any entity’s employees, consultants, or
Subcontractors, nor is it authorized to direct the actions of any entity’s employees, consultants, or Subcontractors, and
shall not be responsible for the failure of any entity to perform its obligations.

§ 2.1.2.2 The Project Management Team is not responsible for construction means, methods, jobsite safety, techniques,
sequences, and procedures.

§ 2.2 Team Meetings, Communications, and Recordkeeping

§ 2.2.1 The Project Management Team shall establish a regular meeting schedule. Special meetings of the Project
Management Team may be called by any Project Management Team member upon written notice to the other Project
Management Team members. The notice shall specify the reasons for the meeting and include a proposed agenda and any
documents material to the subject matter for discussion.

§ 2.2.2 The Project Management Team shall develop communication and management protocols as appropriate to carry
out its responsibilities, including whether and to what extent to co-locate team members. The parties agree to the timely
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sharing of Project information among the relevant Project participants. The Owner, Architect, and Construction Manager,
their consultants, Subcontractors, advisors, and agents may share information directly with one another, with notification
to other Project participants that may be affected, in accordance with the protocols developed by the Project Management
Team.

§ 2.2.2.1 If the Project Management Team fails to develop the protocols required pursuant to Section 2.2.2, the provisions
of A201-2017 Section 4.2.4 shall apply.

§ 2.2.3 The Project Management Team may delegate administrative and recordkeeping responsibilities to one or more of
the Project Management Team members. Meeting minutes, including decisions made by the Project Management Team,
shall be prepared for all meetings of the Project Management Team and shall be timely distributed to all Project
Management Team members, and, where appropriate, other Project participants.

§ 2.3 Dispute Resolution for Claims Between the Owner and Construction Manager

§ 2.3.1 Initial Decision Maker

§ 2.3.1.1 The Project Management Team will serve as the Initial Decision Maker pursuant to Article 15 of ATA Document
A201-2017 for Claims arising from or relating to the Construction Manager’s Construction Phase services, unless the
Owner and Construction Manager appoint another individual to serve as the Initial Decision Maker.

§ 2.3.1.2 In the event the Project Management Team, as the Initial Decision Maker, cannot reach a unanimous decision,
the Claim shall be subject to a meet and confer session as a condition precedent to mediation.

§ 2.3.2 Meet and Confer

§ 2.3.2.1 The Architect shall assist the Owner and Construction Manager in resolving Claims subject to the meet and confer
session. The Owner or the Construction Manager may request senior representatives from the Architect to attend the meet and
confer session.

§ 2.3.2.2 Discussions held during the meet and confer process shall be treated as settlement discussions and, as such, will be
confidential.

ARTICLE 3 ARCHITECT’S RESPONSIBILITIES

§ 3.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it is
properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement, or
shall cause such services to be performed by appropriately licensed design professionals.

§ 3.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall perform
its services as expeditiously as is consistent with such professional skill and care and the orderly progress of the Project.

§ 3.3 The Architect shall provide its services in conjunction with the services of the Construction Manager. The Architect
shall not be responsible for actions taken by the Construction Manager.

§ 3.4 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the Project in
Section 12.1.11 and shall name an individual to serve on the Project Management Team in Section 2.1.1.

§ 3.5 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional judgment
with respect to this Project.

§ 3.6 Insurance. The Architect shall maintain the following insurance until termination of this Agreement. If any of the
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner shall pay
the Architect as set forth in Section 12.10.

§ 3.6.1 Commercial General Liability with policy limits of not less than Two Million Dollars and Zero Cents ($
2,000,000.00 ) for each occurrence and Four Million Dollars and Zero Cents ($ 4,000,000.00 ) in the aggregate for bodily
injury and property damage.

§ 3.6.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy limits
of not less than One Million Dollars and Zero Cents ($ 1,000,000.00 ) per accident for bodily injury, death of any person,
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and property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other
statutorily required automobile coverage.

§ 3.6.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and excess
or umbrella liability insurance policies result in the same or greater coverage as the coverages required under Sections
3.6.1 and 3.6.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage than the
primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the actual
payment by the underlying insurers.

§ 3.6.4 Workers’ Compensation at statutory limits.

§ 3.6.5 Employers’ Liability with policy limits not less than One Million Dollars and Zero Cents ($ 1,000,000.00 ) each
accident, One Million Dollars and Zero Cents ($ 1,000,000.00 ) each employee, and ($ ) policy limit.

§ 3.6.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services,
with policy limits of not less than Three Million Dollars and Zero Cents ($ 3,000,000.00 ) per claim and Five Million
Dollars and Zero Cents ($ 5,000,000.00 ) in the aggregate.

§ 3.6.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and
excess or umbrella policies for Commercial General Liability and Automobile Liability to include the Owner as an
additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The additional
insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall apply to both
ongoing and completed operations.

§ 3.6.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the requirements
in this Section 3.6.

ARTICLE 4 SCOPE OF ARCHITECT’'S BASIC SERVICES

§ 4.1 The Architect’s Basic Services consist of those described in this Article 4 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 4 are Supplemental or
Additional Services.

§ 4.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project meetings,
communicate with members of the Project team, and report progress to the Owner.

§ 4.1.2 The Architect shall coordinate its services with those services provided by the Owner, the Construction Manager,
and the Owner’s consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy,
completeness, and timeliness of, services and information furnished by the Owner, the Construction Manager, and the
Owner’s consultants. The Architect shall provide prompt written notice to the Owner and Construction Manager if the
Architect becomes aware of any error, omission, or inconsistency in such services or information.

§ 4.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit, for the Construction Manager’s
review and the Owner’s approval, a schedule for the performance of the Architect’s services. The schedule shall include
design phase milestone dates, as well as the anticipated dates for the commencement of construction and for Substantial
Completion of the Work as set forth in the Initial Information. The schedule shall include allowances for periods of time
required for the Owner’s review, for the Construction Manager’s review, for the performance of the Construction
Manager’s Preconstruction Services, for the performance of the Owner’s consultants, and for approval of submissions by
authorities having jurisdiction over the Project. Once approved by the Owner, time limits established by the schedule shall
not, except for reasonable cause, be exceeded by the Architect or Owner. With the Owner’s approval, the Architect shall
adjust the schedule, if necessary, as the Project proceeds until the commencement of construction.

§ 4.1.4 The Architect shall submit information to the Construction Manager and participate in developing and revising the
Project schedule as it relates to the Architect’s services. The Architect shall review and approve, or take other appropriate
action upon, the portion of the Project schedule relating to the performance of the Architect’s services.

§ 4.1.5 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance of
non-conforming work, made or given without the Architect’s written approval.
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§ 4.1.6 The Architect shall, in coordination with the Construction Manager, contact governmental authorities required to
approve the Construction Documents and entities providing utility services to the Project. The Architect shall respond to
applicable design requirements imposed by those authorities and entities.

§ 4.1.7 The Architect shall assist the Owner and Construction Manager in connection with the Owner’s responsibility for
filing documents required for the approval of governmental authorities having jurisdiction over the Project.

§ 4.1.8 Prior to the Owner’s acceptance of the Construction Manager’s Guaranteed Maximum Price proposal, the
Architect shall consider the Construction Manager’s requests for substitutions and, upon written request of the
Construction Manager, provide clarification or interpretations pertaining to the Drawings, Specifications, and other
documents submitted by the Architect. The Architect and Construction Manager shall include the Owner in
communications related to substitution requests, clarifications, and interpretations.

§ 4.2 Review of the Construction Manager’'s Guaranteed Maximum Price Proposal

§4.2.1 At a time to be mutually agreed upon by the Owner and the Construction Manager, the Construction Manager shall
prepare, for review by the Owner and Architect, and for the Owner’s acceptance or approval, a Guaranteed Maximum
Price proposal. The Architect shall assist the Owner in reviewing the Construction Manager’s proposal. The Architect’s
review is not for the purpose of discovering errors, omissions, or inconsistencies; for the assumption of any responsibility
for the Construction Manager’s proposed means, methods, sequences, techniques, or procedures; or for the verification of
any estimates of cost or estimated cost proposals. In the event that the Architect discovers any inconsistencies or
inaccuracies in the information presented, the Architect shall promptly notify the Owner and Construction Manager.

§ 4.2.2 Upon authorization by the Owner, and subject to Section 5.2.1.14, the Architect shall update the Drawings,
Specifications, and other documents to incorporate the agreed upon assumptions and clarifications contained in the
Guaranteed Maximum Price Amendment.

§ 4.3 Pre-Design Phase Services

§ 4.3.1 The Architect, Owner, and Construction Manager, shall jointly develop a Project Definition. The Project Definition
shall identify goals for the Project, success factors, and critical risks and influences. The Architect shall document the
Project Definition for review and approval by the Owner and the Construction Manager.

§ 4.3.2 The Architect, Owner, and Construction Manager shall review the program, and other information furnished by the
Owner to ascertain the requirements of the Project and shall arrive at a mutual understanding of those requirements. The
Architect shall review laws, codes, and regulations applicable to the Architect’s services.

§ 4.3.3 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of the
Work, Project site, and other Initial Information, each in terms of the other, to ascertain the requirements of the Project.
The Architect shall notify the Owner of (1) any inconsistencies discovered in the information, and (2) other information
or consulting services that may be reasonably needed for the Project.

§ 4.3.4 The Architect shall present its preliminary evaluation to the Owner and Construction Manager and shall discuss
with the Owner and Construction Manager alternative approaches to design and construction of the Project. The Architect
shall reach an understanding with the Owner regarding the requirements of the Project.

§ 4.3.5 The Architect shall meet with the Owner and Construction Manager to discuss and identify the digital tools to be
used on the Project and establish protocols, standards, and tolerances.

§ 4.3.6 The Architect shall work together with the Owner and Construction Manager to establish written protocols for the
development, use, transmission, reliance, and exchange of digital data, including building information models for the
Project.

§ 4.4 Schematic Design Phase Services
§ 4.4.1 The Architect shall collaborate with the Owner and Construction Manager as the Architect progresses with the
preparation of the preliminary design and Schematic Design Documents.

§ 4.4.2 Based on the Project requirements agreed upon with the Owner and Construction Manager, the Architect shall
prepare and present, to the Owner and Construction Manager, for the Owner’s approval, a preliminary design illustrating
the scale and relationship of the Project components.
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§ 4.4.3 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s and Construction Manager’s review, and the Owner’s approval. At appropriate intervals, the
Architect shall review the documents with the Owner and Construction Manager. The Schematic Design Documents shall
consist of drawings and other documents including a site plan, if appropriate, and preliminary building plans, sections and
elevations; and may include some combination of study models, perspective sketches, or digital representations.
Preliminary selections of major building systems and construction materials shall be noted on the drawings or described
in writing.

§ 4.4.4.1 The Architect shall consider sustainable design alternatives, such as material choices and building orientation,
together with other considerations based on program and aesthetics, in developing a design that is consistent with the
Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more advanced sustainable
design services as a Supplemental Service under Section 5.1.

§ 4.4.4.2 The Architect shall consider with the Owner and the Construction Manager the value of alternative materials,
building systems and equipment, together with other considerations based on program and aesthetics, in developing a
design for the Project that is consistent with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 4.4.5 The Architect shall submit the Schematic Design Documents to the Owner and the Construction Manager. At the
conclusion of the Schematic Design Phase, the Architect shall meet with the Owner and Construction Manager to perform
a page-by-page review of the Schematic Design Documents.

§ 4.4.6 Upon receipt of the Construction Manager’s review comments and cost estimate at the conclusion of the Schematic
Design Phase, the Architect shall take action as required under Section 7.4, and request the Owner’s approval of the
Schematic Design Documents. If revisions to the Schematic Design Documents are required to comply with the Owner’s
budget for the Cost of the Work at the conclusion of the Schematic Design Phase, the Architect shall consult with the
Owner and Construction Manager to determine appropriate solutions to be incorporated during the Design Development
Phase.

§ 4.4.7 In the further development of the Drawings and Specifications during this and subsequent phases of design, the
Architect shall be entitled to rely on the accuracy of the estimates of the Cost of the Work, which are to be provided by
the Construction Manager under the Construction Manager’s agreement with the Owner.

§ 4.5 Design Development Phase Services
§ 4.5.1 The Architect shall collaborate with the Owner and Construction Manager as the Architect progresses with the
preparation of the Design Development Documents.

§ 4.5.2 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s and Construction Manager’s review and the Owner’s approval. At appropriate
intervals, the Architect shall review the documents with the Owner and Construction Manager. The Design Development
Documents shall be based upon information provided, and estimates prepared by, the Construction Manager and shall
illustrate and describe the development of the approved Schematic Design Documents and shall consist of drawings and
other documents, including plans, sections, elevations, typical construction details, and diagrammatic layouts of building
systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and electrical
systems, and other appropriate elements. The Design Development Documents shall also include outline specifications
that identify major materials and systems and establish in general their quality levels.

§ 4.5.3 Prior to the conclusion of the Design Development Phase, the Architect shall submit the Design Development
Documents to the Owner and the Construction Manager. The Architect shall meet with the Owner and Construction
Manager to perform a page-by-page review of the Design Development Documents.

§ 4.5.4 Upon receipt of the Construction Manager’s information and estimate at the conclusion of the Design Development
Phase, the Architect shall take action as required under Sections 7.5 and 7.6 and request the Owner’s approval of the
Design Development Documents.

§ 4.6 Construction Documents Phase Services
§ 4.6.1 The Architect shall collaborate with the Owner and Construction Manager as the Architect progresses with the
preparation of the Construction Documents.
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§ 4.6.2 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Construction
Documents for the Owner’s and Construction Manager’s review and the Owner’s approval. At appropriate intervals, the
Architect shall review the documents with the Owner and Construction Manager. The Construction Documents shall
illustrate and describe the further development of the approved Design Development Documents and shall consist of
Drawings and Specifications setting forth in detail the quality levels and performance criteria of materials and systems
and other requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform
the Work, the Construction Manager will provide additional information, including Shop Drawings, Product Data,
Samples and other similar submittals, which the Architect shall review in accordance with Section 4.7.4.

§ 4.6.2.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are required to be provided by the Construction Manager as part of its Preconstruction Services, the Architect
shall coordinate the Construction Documents with the documentation obtained by the Construction Manager from those
design professionals.

§ 4.6.3 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over the
Project into the Construction Documents.

§ 4.6.4 During the development of the Construction Documents, if requested by the Owner, the Architect shall assist the
Owner and Construction Manager in the development and preparation of (1) the Conditions of the Contract for
Construction (General, Supplementary and other Conditions) and (2) a project manual that includes the Conditions of the
Contract for Construction and Specifications, and may include sample forms.

§ 4.6.5 Prior to the conclusion of the Construction Documents Phase, the Architect shall submit the Construction
Documents to the Owner and the Construction Manager. At an agreed-upon stage of completion of the Construction
Documents, the Architect shall meet with the Owner and Construction Manager to perform a page-by-page review of the
Construction Documents.

§ 4.6.6 Upon receipt of the Construction Manager’s information and estimate at the conclusion of the Construction
Documents Phase, the Architect shall take action as required under Section 7.7 and request the Owner’s approval of the
Construction Documents.

§ 4.7 Construction Phase Services

§ 4.7.1 General

§ 4.7.1.1 The Architect shall provide administration of the Contract between the Owner and the Construction Manager as
set forth below and in AIA Document A201™-2017, General Conditions of the Contract for Construction. If the Owner
and Construction Manager modify AIA Document A201-2017, those modifications shall not affect the Architect’s
services under this Agreement unless the Owner and the Architect amend this Agreement. The term “Contractor” as used
in A201-2017 shall mean the Construction Manager.

§ 4.7.1.2 Subject to Section 5.2, the Architect’s responsibility to provide Construction Phase Services commences upon the
Owner’s acceptance of the Construction Manager’s Guaranteed Maximum Price proposal or by a written agreement
between the Owner and Construction Manager which sets forth a description of the Work to be performed by the
Construction Manager prior to such acceptance or approval. Subject to Section 5.2, and except as provided in Section
4.7.6.5, the Architect’s responsibility to provide Construction Phase Services terminates on the date the Architect issues
the final Certificate for Payment.

§ 4.7.1.3 The Architect shall advise and consult with the Owner and Construction Manager during the Construction Phase
Services. The Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement.
The Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be
responsible for the Construction Manager’s failure to perform the Work in accordance with the requirements of the
Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have
control over or charge of, and shall not be responsible for, acts or omissions of the Construction Manager or of any other
persons or entities performing portions of the Work.

§ 4.7.2 Evaluations of the Work
§ 4.7.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required in
Section 5.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and to
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determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits,
the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work
completed, and promptly report to the Owner and Construction Manager (1) known deviations from the Contract
Documents, (2) known deviations from the most recent construction schedule submitted by the Construction Manager,
and (3) defects and deficiencies observed in the Work.

§ 4.7.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing of the
Work in accordance with the provisions of the Contract Documents, whether or not the Work is fabricated, installed or
completed. However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Construction Manager,
Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 4.7.2.3 The Architect, in consultation with the Project Management Team, shall interpret and decide matters concerning
performance under, and requirements of, the Contract Documents on written request of either the Owner or Construction
Manager. The Architect’s response to such requests shall be made in writing within any time limits agreed upon or
otherwise with reasonable promptness.

§ 4.7.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable from,
the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect shall endeavor to secure faithful performance by both Owner and Construction Manager, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§ 4.7.3 Certificates for Payment to Construction Manager

§ 4.7.3.1 The Architect shall review and certify the amounts due the Construction Manager and shall issue certificates in
such amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 4.7.2 and on the data comprising the Construction Manager’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has progressed
to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the Construction
Manager is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation of
the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent tests and
inspections, (3) correction of minor deviations from the Contract Documents prior to completion, and (4) specific
qualifications expressed by the Architect.

§ 4.7.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made exhaustive
or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods,
techniques, sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and suppliers and
other data requested by the Owner to substantiate the Construction Manager’s right to payment, or (4) ascertained how or
for what purpose the Construction Manager has used money previously paid on account of the Contract Sum.

§ 4.7.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 4.7.4 Submittals

§ 4.7.4.1 Upon the execution of the Guaranteed Maximum Price Amendment, the Architect shall meet with the Owner and
Construction Manager to discuss the construction schedule for the Work and the submittal schedule, and to establish
priorities to maximize efficiencies of the submittal process. The Architect shall review the Construction Manager’s
submittal schedule and shall not unreasonably delay or withhold approval of the schedule. The Architect’s action in
reviewing submittals shall be taken in accordance with the approved submittal schedule or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time, in the Architect’s professional judgment,
to permit adequate review.

§ 4.7.4.2 The Architect shall review and approve, or take other appropriate action upon, the Construction Manager’s
submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents. Review of such
submittals is not for the purpose of determining the accuracy and completeness of other information such as dimensions,
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quantities, and installation or performance of equipment or systems, which are the Construction Manager’s responsibility.
The Architect’s review shall not constitute approval of safety precautions or construction means, methods, techniques,
sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which
the item is a component.

§ 4.7.4.3 If the Contract Documents specifically require the Construction Manager to provide professional design services
or certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the Construction
Manager’s design professional, provided the submittals bear such professional’s seal and signature when submitted to the
Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information given
and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and shall not be
responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or provided by such
design professionals.

§ 4.7.4.4 Subject to Section 5.2, the Architect shall review and respond to requests for information about the Contract
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings or
Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If
appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the requests
for information.

§ 4.7.4.5 Subject to protocols established by the Project Management Team, the Architect shall maintain a record of
submittals and copies of submittals supplied by the Construction Manager in accordance with the requirements of the
Contract Documents.

§ 4.7.5 Changes in the Work

§ 4.7.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents
and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to Section 5.2, the
Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval and execution in
accordance with the Contract Documents.

§ 4.7.5.2 The Architect shall maintain records relative to changes in the Work.

§ 4.7.6 Project Completion
§ 4.7.6.1 The Architect shall:
.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
.2 issue Certificates of Substantial Completion;
.3 forward to the Owner, for the Owner’s review and records, written warranties and related documents
required by the Contract Documents and received from the Construction Manager; and
4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the
Architect’s knowledge, information, and belief, the Work complies with the requirements of the Contract
Documents.

§ 4.7.6.2 The Architect’s inspections shall be conducted with the Owner to (1) check conformance of the Work with the
requirements of the Contract Documents and (2) verify the accuracy and completeness of the list submitted by the
Construction Manager of Work to be completed or corrected.

§ 4.7.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of the
Contract Sum remaining to be paid the Construction Manager, including the amount to be retained from the Contract
Sum, if any, for final completion or correction of the Work.

§ 4.7.6.4 The Architect shall forward to the Owner the following information received from the Construction Manager: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Construction Manager under the Contract Documents.
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§ 4.7.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, the
Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility operations and

performance.

ARTICLE 5

SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 5.1 Supplemental Services
§ 5.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s
responsibility, and the Owner shall compensate the Architect as provided in Section 12.2. Unless otherwise specifically
addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the listed
Supplemental Service is not being provided for the Project.
(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project by
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service. Insert a
description of the Supplemental Services in Section 5.1.2 below or attach the description of services as an exhibit to this

Agreement.)
Supplemental Services Responsibility
(Architect, Owner, or not provided)
§5.1.1.3  Multiple Preliminary Designs TBD
§51.1.4 Measured drawings TBD
§5.1.1.5  Existing facilities surveys TBD
§5.1.1.10 Landscape design TBD
§5.1.1.12 Value analysis TBD
§5.1.1.13  Cost estimating TBD
§5.1.1.14  On-site project representation TBD
§5.1.1.18 Post-occupancy evaluation TBD
§5.1.1.19  Facility support services TBD
§5.1.1.20 Tenant-related services TBD
§5.1.1.21  Architect’s coordination of the Owner’s consultants TBD
§5.1.1.22 Telecommunications/data design TBD
§5.1.1.23  Security evaluation and planning TBD
§5.1.1.24 Commissioning TBD
§5.1.1.25 Sustainable Project Services pursuant to Section 4.1.3 TBD
§5.1.1.26  Historic preservation TBD
§5.1.1.27  Furniture, furnishings, and equipment design TBD
§5.1.1.28  Other services provided by specialty Consultants TBD
§5.1.1.29  Other Supplemental Services TBD

§ 5.1.2 Description of Supplemental Services
§ 5.1.2.1 A description of each Supplemental Service identified in Section 5.1.1 as the Architect’s responsibility is
provided below.
(Describe in detail the Architect’s Supplemental Services identified in Section 5.1.1 or, if set forth in an exhibit, identify

the exhibit. AIA Contract Documents publishes a number of Standard Form of Architect’s Services documents that can be

included as an exhibit to describe the Architect’s Supplemental Services.)

§ 5.1.2.2 A description of each Supplemental Service identified in Section 5.1.1 as the Owner’s responsibility is provided

below.

(Describe in detail the Owner’s Supplemental Services identified in Section 5.1.1 or, if set forth in an exhibit, identify the

exhibit.)
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§ 5.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental Service,
the Sustainability Services required in the Sustainable Projects Exhibit attached to this Agreement. The Owner shall
compensate the Architect as provided in Section 12.2.

§ 5.2 Architect’s Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 5.2 shall entitle the Architect to compensation pursuant to Section 12.3 and an appropriate adjustment in the
Architect’s schedule.

§ 5.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner with
reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not proceed to
provide the following Additional Services until the Architect receives the Owner’s written authorization:

.1 Services necessitated by a change in the Initial Information, previous instructions or recommendations
given by the Construction Manager or the Owner, approvals given by the Owner, or a material change in
the Project including size, quality, complexity, the Owner’s schedule or budget for Cost of the Work, or
bid packages in addition to those listed in Section 1.2.1.5;

.2 Making revisions in Drawings, Specifications, or other documents (as required pursuant to Section 7.7),
when such revisions are required because the Construction Manager’s estimate of the Cost of the Work, or
Guaranteed Maximum Price proposal exceeds the Owner’s budget, except where such excess is due to
changes initiated by the Architect in scope, capacities of basic systems, or the kinds and quality of
materials, finishes, or equipment;

.3 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or
editing previously prepared Instruments of Service;

4 Changing or editing previously prepared Instruments of Service necessitated by official interpretations of
applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the applicable
authorities having jurisdiction made prior to the issuance of the building permit, or (b) contrary to
requirements of the Instruments of Service when those Instruments of Service were prepared in accordance
with the applicable standard of care;

.5 Services necessitated by decisions of the Owner or Construction Manager not rendered in a timely manner
or any other failure of performance on the part of the Owner or the Owner’s consultants or contractors;

.6 Preparing digital models or other design documentation for transmission to the Owner’s consultants and
contractors, or to other Owner- authorized recipients;

.7 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner or
Construction Manager;

.8 Preparation for, and attendance at, a public presentation, meeting or hearing;

.9  Preparation for, and attendance at, a mediation or binding dispute resolution proceeding or legal
proceeding, except where the Architect is party thereto;

10 Consultation concerning replacement of Work resulting from fire or other cause during construction;

A1 Assistance to the Initial Decision Maker, if other than the Project Management Team;

A2 Services necessitated by replacement of the Construction Manager or conversion of the Construction
Manager as constructor project delivery method to an alternative project delivery method;

A3 Services necessitated by the Owner’s delay in engaging the Construction Manager;

14 Making revisions to the Drawings, Specifications, and other documents resulting from agreed-upon
assumptions and clarifications included in the Guaranteed Maximum Price; and

A5 Making revisions to the Drawings, Specifications, and other documents resulting from substitutions
included in the Guaranteed Maximum Price Amendment.

.16 Additional items as noted in provided cost proposal.

§ 5.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify the
Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon receipt of the
Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shall give prompt
written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect for the services
provided prior to the Architect’s receipt of the Owner’s notice:
.1 Reviewing a Construction Manager’s submittal out of sequence from the submittal schedule approved by
the Architect;
.2 Responding to the Construction Manager’s requests for information that are not prepared in accordance
with the Contract Documents or where such information is available to the Construction Manager from a
careful study and comparison of the Contract Documents, field conditions, other Owner-provided
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information, Construction Manager-prepared coordination drawings, or prior Project correspondence or
documentation;

.3 Preparing Change Orders, and Construction Change Directives that require evaluation of the Construction
Manager’s proposals and supporting data, or the preparation or revision of Instruments of Service; or

4  Evaluating substitutions proposed by the Owner or Construction Manager and making subsequent revisions
to Instruments of Service resulting therefrom.

§ 5.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
A () reviews of each Shop Drawing, Product Data item, sample and similar submittals of the Construction
Manager
.2 () visits to the site by the Architect during construction
.3 () inspections for any portion of the Work to determine whether such portion of the Work is substantially
complete in accordance with the requirements of the Contract Documents
4 () inspections for any portion of the Work to determine final completion

§ 5.2.4 Except for services required under Section 4.7.6.5 and those services that do not exceed the limits set forth in
Section 5.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of the
Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and Contractor,
whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs additional cost in
providing those Construction Phase Services.

§ 5.2.5 If the services covered by this Agreement have not been completed within Thirty ( 30 ) months of the date of this
Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be compensated
as Additional Services.

ARTICLE 6 OWNER’S RESPONSIBILITIES

§ 6.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program which shall set forth the Owner’s
objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility; expandability;
special equipment; systems; and site requirements.

§ 6.2 The Owner shall retain a Construction Manager to provide services, duties, and responsibilities as described in AIA
Document A135-2023, Standard Form of Agreement Between Owner and Construction Manager as Constructor for
Collaborative Project Delivery where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed
Maximum Price.

§ 6.3 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work as
defined in Section 7.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs. The
Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until final
completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the Owner
shall notify the Architect and Construction Manager. The Owner and the Architect, in consultation with the Construction
Manager, shall thereafter agree to a corresponding change in the Project’s scope and quality.

§ 6.3.1 The Owner acknowledges that accelerated, phased or fast-track scheduling provides a benefit, but also carries with
it associated risks. Such risks include the Owner incurring costs for the Architect to coordinate and redesign portions of
the Project affected by procuring or installing elements of the Project prior to the completion of all relevant Construction
Documents, and costs for the Construction Manager to remove and replace previously installed Work. If the Owner
selects accelerated, phased or fast-track scheduling, the Owner agrees to include in the budget for the Project sufficient
contingencies to cover such costs.

§ 6.4 The Owner shall identify a representative, in Section 1.2.1.7, authorized to act on the Owner’s behalf with respect to
the Project. The Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid
unreasonable delay in the orderly and sequential progress of the Architect’s services.

§ 6.5 The Owner shall participate in the management process for the Project and shall name an individual in Section 2.1.1
to serve on the Project Management Team.

§ 6.6 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the site
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of the Project, and a written legal description of the site. The surveys and legal information shall include, as applicable,
grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; adjacent
drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and contours of the
site; locations, dimensions, and other necessary data with respect to existing buildings, other improvements and trees; and
information concerning available utility services and lines, both public and private, above and below grade, including
inverts and depths. All the information on the survey shall be referenced to a Project benchmark.

§ 6.7 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits, determinations
of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground corrosion tests and
resistivity tests, including necessary operations for anticipating subsoil conditions, with written reports and appropriate
recommendations.

§ 6.8 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 5.1.1.

§ 6.9 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required in
the Sustainable Projects Exhibit attached to this Agreement.

§ 6.10 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. Upon
the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the Owner and the
Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as the responsibility
of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect
requests such services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall
require that its consultants and contractors maintain insurance, including professional liability insurance, as appropriate to
the services or work provided.

§ 6.11 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 6.12 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 6.13 The Owner shall provide prompt written notice to the Architect and Construction Manager if the Owner becomes
aware of any fault or defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of
Service.

§ 6.14 The Owner shall include the Architect in all communications with the Construction Manager that relate to or affect
the Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of
any direct communications between the Owner and the Construction Manager otherwise relating to the Project.
Communications by and with the Architect’s consultants shall be through the Architect.

§ 6.15 The Owner shall coordinate the Architect’s duties and responsibilities set forth in the Agreement between the
Owner and the Construction Manager with the Architect’s services set forth in this Agreement. The Owner shall provide
the Architect a copy of the executed agreement between the Owner and Construction Manager, including the General
Conditions of the Contract for Construction.

§ 6.16 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Construction Manager to provide the Architect access to the Work wherever it is in preparation or progress.

§ 6.17 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 7 COST OF THE WORK

§ 7.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all elements of
the Project designed or specified by the Architect and shall include the Construction Manager’s general conditions costs,
overhead, and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, donated
to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the Architect; the
compensation of the Construction Manager for Preconstruction Services; the costs of the land, rights-of-way, financing, or
contingencies for changes in the Work; or other costs that are the responsibility of the Owner.
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§ 7.2 The Owner’s budget for the Cost of the Work is provided in the Initial Information, and shall be adjusted throughout
the Project as required under Sections 6.3 and 7.4. Evaluations of the Owner’s budget for the Cost of the Work represent
the Architect’s judgment as a design professional.

§ 7.3 The Owner shall require the Construction Manager to include appropriate contingencies for design, bidding or
negotiating, price escalation, and market conditions in estimates of the Cost of the Work. The Architect shall be entitled to
rely on the accuracy and completeness of estimates of the Cost of the Work the Construction Manager prepares as the
Architect progresses with its Basic Services. The Architect shall prepare, as an Additional Service, revisions to the
Drawings, Specifications or other documents required due to the Construction Manager’s inaccuracies or incompleteness
in preparing cost estimates, or due to market conditions the Architect could not reasonably anticipate. The Architect may
review the Construction Manager’s estimates solely for the Architect’s guidance in completion of its services, however,
the Architect shall report to the Owner and Construction Manager any material inaccuracies and inconsistencies noted
during any such review.

§ 7.3.1 If the Architect is providing cost estimating services as a Supplemental Service, and a discrepancy exists between
the Construction Manager’s cost estimates and the Architect’s cost estimates, the Architect and the Construction Manager
shall work together to reconcile the cost estimates.

§ 7.4 If, prior to the conclusion of the Design Development Phase, the Construction Manager’s estimate of the Cost of the
Work exceeds the Owner’s budget for the Cost of the Work, the Architect, in consultation with the Construction Manager,
shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or budget for the Cost of the
Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 7.5 If the Construction Manager’s estimate of the Cost of the Work at the conclusion of the Design Development Phase
exceeds the Owner’s budget for the Cost of the Work, the Owner shall
A give written approval of an increase in the budget for the Cost of the Work;
.2 terminate in accordance with Section 10.5;
.3 in consultation with the Architect and Construction Manager, revise the Project program, scope, or quality
as required to reduce the Cost of the Work; or
4 implement any other mutually acceptable alternative.

§ 7.6 If the Owner chooses to proceed under Section 7.5.3, the Architect, without additional compensation, shall
incorporate the revisions in the Construction Documents Phase as necessary to comply with the Owner’s budget for the
Cost of the Work at the conclusion of the Design Development Phase Services, or the budget as adjusted under Section
7.5.1. The Architect’s revisions in the Construction Documents Phase shall be the limit of the Architect’s responsibility
under this Article 7.

§ 7.7 After incorporation of modifications under Section 7.6, the Architect shall, as an Additional Service, make any
required revisions to the Drawings, Specifications or other documents necessitated by the Construction Manager’s
subsequent cost estimates or the Guaranteed Maximum Price proposal that exceed the Owner’s budget for the Cost of the
Work, except when the excess is due to changes initiated by the Architect in scope, basic systems, or the kinds and quality
of materials, finishes or equipment.

ARTICLE 8 COPYRIGHTS AND LICENSES

§ 8.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit such
information for its use on the Project.

§ 8.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective Instruments
of Service, including the Drawings and Specifications, and shall retain all common law, statutory and other reserved
rights, including copyrights. Submission or distribution of Instruments of Service to meet official regulatory requirements
or for similar purposes in connection with the Project is not to be construed as publication in derogation of the reserved
rights of the Architect and the Architect’s consultants.

§ 8.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and
exclusively for purposes of constructing, using, maintaining, altering and adding to the Project. The license granted in this
Section 8.3 shall terminate only if (1) the Architect terminates this Agreement in accordance with Sections 10.3 or 10.4 or
(2) the Owner terminates this Agreement for convenience as provided in Section 10.5 and does not compensate the
Architect as required under Section 10.6 and 10.7. The Architect shall obtain similar nonexclusive licenses from the
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Architect’s consultants consistent with this Agreement. The license granted under this section permits the Owner to
authorize the Construction Manager, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s
consultants and Separate Contractors, to reproduce applicable portions of the Instruments of Service, subject to any
protocols established pursuant to Section 1.2.3, solely and exclusively for use in performing services or construction for
the Project.

§ 8.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of Service,
the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising from such uses.
The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the Architect and its
consultants from all costs and expenses, including the cost of defense, related to claims and causes of action asserted by
any third person or entity to the extent such costs and expenses arise from the Owner’s use of the Instruments of Service
under this Section 8.3.1. The terms of this Section 8.3.1 shall not apply if the Owner rightfully terminates this Agreement
for cause under Section 10.4.

§ 8.4 Except for the licenses granted in this Article 8, no other license or right shall be deemed granted or implied under
this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted herein
to another party without the prior written agreement of the Architect. Any unauthorized use of the Instruments of Service
shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s consultants.

§ 8.5 Except as otherwise stated in Section 8.3, the provisions of this Article 8 shall survive the termination of this
Agreement.

ARTICLE 9 CLAIMS AND DISPUTES

§ 9.1 General

§ 9.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding
dispute resolution method selected in this Agreement and within the period specified by applicable law, but in any case
not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all claims
and causes of action not commenced in accordance with this Section 9.1.1.

§ 9.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against each
other and against the contractors, consultants, agents and employees of the other for damages, except such rights as they
may have to the proceeds of such insurance as set forth in AIA Document A201-2017, General Conditions of the
Contract for Construction. The Owner or the Architect, as appropriate, shall require of the Construction Manager,
contractors, consultants, agents and employees of any of them, similar waivers in favor of the other parties enumerated
herein.

§ 9.1.3 The Architect shall indemnify and hold the Owner and the Owner’s officers and employees harmless from and
against damages, losses and judgments arising from claims by third parties, including reasonable attorneys’ fees and
expenses recoverable under applicable law, but only to the extent they are caused by the negligent acts or omissions of the
Architect, its employees and its consultants in the performance of professional services under this Agreement. The
Architect’s obligation to indemnify and hold the Owner and the Owner’s officers and employees harmless does not
include a duty to defend. The Architect’s duty to indemnify the Owner under this Section 9.1.3 shall be limited to the
available proceeds of the insurance coverage required by this Agreement.

§ 9.1.4 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question arising
out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential damages
due to either party’s termination of this Agreement, except as specifically provided in Section 10.7.

§ 9.2 Mediation

§ 9.2.1 Any claim, dispute, or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien arising
out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the lien
notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 9.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them by
mediation, which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration

Association in accordance with its Construction Industry Mediation Procedures in effect on the date of this Agreement. A
request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed with the person or
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entity administering the mediation. The request may be made concurrently with the filing of a complaint or other
appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in advance of binding
dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days from the date of filing,
unless stayed for a longer period by agreement of the parties or court order. If an arbitration proceeding is stayed pursuant
to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a schedule for later
proceedings.

§ 9.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be
enforceable as settlement agreements in any court having jurisdiction thereof.

§ 9.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 9.2, the method of binding dispute
resolution shall be the following:
(Check the appropriate box.)

[X] Arbitration pursuant to Section 9.3 of this Agreement

[ 1 Litigation in a court of competent jurisdiction

[ 1 Other:(Specify)

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in writing to
a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent jurisdiction.

§ 9.3 Arbitration

§ 9.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any claim,
dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by, mediation
shall be subject to arbitration, which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the date of this
Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this Agreement, and filed
with the person or entity administering the arbitration.

§ 9.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, but
in no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim,
dispute or other matter in question would be barred by the applicable statute of limitations. For statute of limitations
purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall constitute
the institution of legal or equitable proceedings based on the claim, dispute or other matter in question.

§ 9.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity duly
consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law in any court
having jurisdiction thereof.

§ 9.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with
applicable law in any court having jurisdiction thereof.

§ 9.3.4 Consolidation or Joinder

§ 9.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any other
arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration permits
consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact; and (3) the
arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 9.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a common
question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided that the
party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional person or
entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not described in the
written consent.

§ 9.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this
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Section 9.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and Architect
under this Agreement.

§ 9.4 The provisions of this Article 9 shall survive the termination of this Agreement.

ARTICLE 10 TERMINATION OR SUSPENSION

§ 10.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination under Section 10.4 or, at the Architect’s option, cause
for suspension of performance of services under this Agreement. If the Architect elects to suspend services, the Architect
shall give seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any expenses
incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and
the time schedules shall be equitably adjusted.

§ 10.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of such
suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the interruption and
resumption of the Architect’s services. The Architect’s fees for the remaining services and the time schedules shall be
equitably adjusted.

§ 10.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 10.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party fail
substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination.

§ 10.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause.

§ 10.6 If the Owner terminates this Agreement for its convenience pursuant to Section 10.5, or the Architect terminates
this Agreement pursuant to Section 10.3, the Owner shall compensate the Architect for services performed prior to
termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to the
Architect’s termination of consultant agreements.

§ 10.7 In addition to any amounts paid under Section 10.6, if the Owner terminates this Agreement for its convenience
pursuant to Section 10.5, or the Architect terminates this Agreement pursuant to Section 10.3, the Owner shall pay to the
Architect the following fees:

(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or
licensing fee.)

1 Termination Fee:
N/A

.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:
N/A

§ 10.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of Substantial
Completion.

§ 10.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement are
set forth in Article 8 and Section 10.7.

ARTICLE 11  MISCELLANEOUS PROVISIONS

§ 11.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 9.3.
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§ 11.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2017, General Conditions
of the Contract for Construction, except as modified in this Agreement. The term “Contractor” as used in A201-2017
shall mean the Construction Manager.

§ 11.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal representatives
to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written consent of the
other, except that the Owner may assign this Agreement to a lender providing financing for the Project if the lender agrees
to assume the Owner’s rights and obligations under this Agreement, including any payments due to the Architect by the
Owner prior to the assignment.

§ 11.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests the
Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute all such
consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect for review
at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents that would
require knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 11.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor of, a
third party against either the Owner or Architect.

§ 11.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, presence,
handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any form at the
Project site.

§ 11.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for
the Architect in the Owner’s promotional materials for the Project. This Section 11.7 shall survive the termination of this
Agreement unless the Owner terminates this Agreement for cause pursuant to Section 10.4.

§ 11.8 If the Architect or Owner receives information specifically designated as “confidential” or “business proprietary,”
the receiving party shall keep such information strictly confidential and shall not disclose it to any other person except as
set forth in Section 11.8.1. This Section 11.8 shall survive the termination of this Agreement.

§ 11.8.1 The receiving party may disclose "confidential" or "business proprietary” information after 7 days’ notice to the
other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of compulsory
legal process issued by a court or governmental entity, or to the extent such information is reasonably necessary for the
receiving party to defend itself in any dispute. The receiving party may also disclose such information to its employees,
consultants, or contractors in order to perform services or work solely and exclusively for the Project, provided those
employees, consultants and contractors are subject to the restrictions on the disclosure and use of such information as set
forth in this Section 11.8.

§ 11.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining provisions. If
it is determined that any provision of the Agreement violates any law, or is otherwise invalid or unenforceable, then that
provision shall be revised to the extent necessary to make that provision legal and enforceable. In such case the
Agreement shall be construed, to the fullest extent permitted by law, to give effect to the parties’ intentions and purposes
in executing the Agreement.

ARTICLE 12 COMPENSATION
§ 12.1 For the Architect’s Basic Services described under Article 4, the Owner shall compensate the Architect as follows:

A Stipulated Sum
(Insert amount)
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Task 1: Project Management/Meetings
Task 2: Schematic Design Phase

Task 3: Design Development Phase
Task 4: Construction Document Phase
Task 5: Construction Phase
Reimbursable Expenses

$ 35,500.00
$ 95,000.00
$ 170,750.00
$ 330,250.00
$ 160,750.00
$ 5.000.00

TOTAL BASE SCOPE

Percentage Basis
(Insert percentage value)

$797,250.00

() % of the Owner’s budget for the Cost of the Work, as calculated in accordance with Section 12.6.

Other
(Describe the method of compensation)

§ 12.2 For the Architect’s Supplemental Services designated in Section 5.1.1 and for any Sustainability Services required
pursuant to Section 5.1.3, the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

§ 12.3 For Additional Services that may arise during the course of the Project, including those under Section 5.2, the
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

§ 12.4 Performance Incentives, if any:

(Insert provisions for early completion or other bonuses, sharing of cost savings, or other performance incentives, if any.
for the Project or portions of the Project.)

§ 12.5 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Sections 12.2 or 12.3, shall be the amount invoiced to the Architect plus Ten percent ( 10.00 %), or as follows:
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional

Services.)

§ 12.6 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of

compensation for each phase of services shall be as noted above

The Owner acknowledges that with an accelerated Project delivery, multiple bid package process, or Construction
Manager as constructor project delivery method, the Architect may be providing its services in multiple Phases

simultaneously. Therefore, the Architect shall be permitted to invoice monthly in proportion to services performed in each

Phase of Services, as appropriate.

§ 12.7 When compensation identified in Section 12.1 is on a percentage basis, progress payments for each phase of Basic
Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent budget
for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on subsequent
updates to the Owner’s budget for the Cost of the Work.

§ 12.7.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on those
portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services performed
whether or not the Construction Phase is commenced.
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§ 12.8 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth in the proposal
dated September 18, 2025 . The rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’
normal review practices.

(If applicable, attach an exhibit of hourly billing rates or insert them below.)

Employee or Category Rate ($0.00)

§ 12.9 Compensation for Reimbursable Expenses

§ 12.9.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services and

include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:

A Transportation and authorized out-of-town travel and subsistence;
.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites, and
extranets;

Permitting and other fees required by authorities having jurisdiction over the Project;

Printing, reproductions, plots, and standard form documents;

Postage, handling, and delivery;

Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

Renderings, physical models, mock-ups, professional photography, and presentation materials requested by

the Owner or required for the Project;

.8 Ifrequired by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of
additional insurance coverage or limits in excess of that normally maintained by the Architect’s
consultants;

.9  All taxes levied on professional services and on reimbursable expenses;

10 Site office expenses;

A1 Registration fees and any other fees charged by the Certifying Authority or by other entities as necessary to
achieve the Sustainable Objective; and

A2 Other similar Project-related expenditures.

Noubhw

§ 12.9.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the Architect’s
consultants plus Ten percent ( 10.00 %) of the expenses incurred.

§ 12.10 Architect’s Insurance. If the types and limits of coverage required in Section 3.6 are in addition to the types and
limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by the
Architect for the additional coverages as set forth below:

(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in Section
3.6, and for which the Owner shall reimburse the Architect.)

N/A

§ 12.11 Payments to the Architect

§ 12.11.1 Initial Payments

§ 12.11.1.1 An initial payment of Zero Dollars and Zero Cents ($ 0.00 ) shall be made upon execution of this Agreement
and is the minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 12.11.2 Progress Payments

§ 12.11.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid Sixty ( 60 ) days after the
invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from time to
time at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

10.00 % per annum
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§ 12.11.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work, unless
the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 12.11.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 13 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)

N/A

ARTICLE 14 SCOPE OF THE AGREEMENT

§ 14.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be amended
only by written instrument signed by both the Owner and Architect.

§ 14.2 This Agreement is comprised of the following documents identified below:
A AIA Document B135™-2024, Standard Form Agreement Between Owner and Architect for Collaborative
Project Delivery, Construction Manager as Constructor Edition

2

4 Other documents:
(List other documents, if any, forming part of the Agreement.)

COAR Proposal Dated September 18, 2025

This Agreement entered into as of the day and year first written above.

OWNER (Signature) ARCHITECT (Signature)
BY: Bill Norton, Board President BY': Jeff Katz, President
(Printed name and title) (Printed name, title, and license number if required)
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Adgitions and Delgtions Report for
AIA" Document B135 " — 2024

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from
the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any
part of the associated AIA document. This Additions and Deletions Report and its associated document were generated
simultaneously by AlA software at 11:49:34 PST on 12/03/2025.

Changes to original AIA text

PAGE 1

The Construction Manager (if known):

(Name, legal status, address, and other information) Architect will work with the District to issue an RFQ/P for
selection of a CMAR at a later date. Any reference in this document to Construction Manager shall apply when the
CMAR is brought onto the team.

PAGE 3

Project includes renovation of approximately 3,275 square feet of existing area and an adiditon of approximately
4,300 square feet of new building area.

PAGE 5
4 Civil Engineer:
EBA Engineering
Damon Morelli
825 Sonoma Avenue, Suite C
Santa Rosa, CA 95404
PAGE 13
Supplemental Services Responsibility
(Architect, Owner, or not provided)
§ 5.1.1.3  Multiple Preliminary Designs TBD
§ 51.1.4 Measured drawings TBD
§ 5.1.1.5  Existing facilities surveys TBD
§ 5.1.1.10 Landscape design TBD
§ 5.1.1.12 Value analysis TBD
§ 5.1.1.13 Cost estimating TBD
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§ 5.1.1.14  On-site project representation TBD
§ 5.1.1.18 Post-occupancy evaluation TBD
§ 5.1.1.19  Facility support services TBD
§ 51.1.20 Tenant-related services TBD
§ 5.1.1.21  Architect’s coordination of the Owner’s consultants TBD
§ 51.1.22 Telecommunications/data design TBD
§ 5.1.1.23  Security evaluation and planning TBD
§ 51.1.24 Commissioning TBD
§ 5.1.1.25 Sustainable Project Services pursuant to Section 4.1.3 TBD
§ 5.1.1.26  Historic preservation TBD
§ 5.1.1.27  Furniture, furnishings, and equipment design TBD
§ 5.1.1.28 Other services provided by specialty Consultants TBD
§ 5.1.1.29 Other Supplemental Services TBD
PAGE 14

A5  Making revisions to the Drawings, Specifications, and other documents resulting from substitutions
included in the Guaranteed Maximum Price Amendment.
16 Additional items as noted in provided cost proposal.

PAGE 22

§ 12.6 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as noted abovefeHews:

PAGE 23

§ 12.8 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth_in the
proposal dated September 18, 2025 .-belew= The rates shall be adjusted in accordance with the Architect’s and

Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)
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Variable Information
PAGE 1

AGREEMENT made as of the Ninth day of December in the year Two Thousand Twenty-Five
(In words, indicate day, month, and year.)

Sonoma Valley Fire District

630 2nd Street West
Sonoma , CA 95476

COAR Design Group

9640 Granite Ridge Drive, Suite 130
San Diego, CA 92123

619-698-9177

Kenwood Fire Station

9045 Sonoma Hwy
Kenwood, CA 95452

Design of Kenwood Fire Station addition and renovation to existing fire station located at 9045 Sonoma Hwy,
Kenwood, CA 95452

PAGE 2

The general program for the project was established in the Assessment phase and is reflected in the concept design
drawings dated September 8, 2025.

PAGE 3

Project includes renovation of approximately 3.275 square feet of existing area and an adiditon of approximately
4,300 square feet of new building area.

The general budget for the project is Eight Million dollars ($8.000.000)
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Building code minimum requirements

Bob Norrbom

630 2nd Street West

Sonoma , CA 95476

707-975-0857

bobn@sonomavalleyfire.org

PAGE 4

Jeff Katz, AIA

200 E Street

Santa Rosa, CA 95404

619-504-0984

jeff@coargroup.com

PAGE 5

ZFA Structural Engineers

Luke Wilson

1212 Fourth Street, Suite Z
Santa Rosa. CA 95404

707 526 0992 x120

McParlane & Associates

Doug Isaaks

4830 Viewridge Avenue
San Diego, CA 92123

858-277-9721

ElEn Consulting

Anton Nathanson

5473 Kearny Villa Rd. Suite 200

San Diego, CA 92123
858-829-8827

Owner:
Bob Norrbom

Architect:
Jeff Katz

Construction Manager:
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TBD
PAGE 6
§ 3.6.1 Commercial General Liability with policy limits of not less than Two Million Dollars and Zero Cents ($

2,000,000.00 ) for each occurrence and Four Million Dollars and Zero Cents ($ 4,000,000.00 ) in the aggregate for
bodily injury and property damage.

§ 3.6.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than One Million Dollars and Zero Cents ($ 1.000,000.00 ) per accident for bodily injury, death of
any person, and property damage arising out of the ownership, maintenance and use of those motor vehicles, along
with any other statutorily required automobile coverage.

PAGE 7

§ 3.6.5 Employers’ Liability with policy limits not less than One Million Dollars and Zero Cents ($ 1,000,000.00 )
each accident, One Million Dollars and Zero Cents ($ 1,000,000.00 ) each employee, and ($ ) policy limit.

§ 3.6.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional
services, with policy limits of not less than Three Million Dollars and Zero Cents ($ 3.000,000.00 ) per claim and
Five Million Dollars and Zero Cents ($ 5,000,000.00 ) in the aggregate.

PAGE 15
§ 5.2.5 If the services covered by this Agreement have not been completed within Thirty (30 ) months of the date

of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be
compensated as Additional Services.

PAGE 19

[X] Arbitration pursuant to Section 9.3 of this Agreement

[ ] Litigation in a court of competent jurisdiction

[ 1 Other:(Specify)

PAGE 20
N/A
N/A
PAGE 21
Task 1: Project Management/Meetings $ 35.500.00
Task 2: Schematic Design Phase $ 95,000.00
Task 3: Design Development Phase $ 170,750.00
Task 4: Construction Document Phase $ 330,250.00
Task 5: Construction Phase $ 160,750.00
Reimbursable Expenses $ 5.000.00
TOTAL BASE SCOPE $797,250.00
PAGE 22
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§ 12.5 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Sections 12.2 or 12.3, shall be the amount invoiced to the Architect plus Ten percent ( 10.00 %), or as follows:
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional
Services.)

PAGE 23

§ 12.9.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus Ten percent ( 10.00 %) of the expenses incurred.

N/A
§ 12.11.1.1 An initial payment of Zero Dollars and Zero Cents ($ 0.00 ) shall be made upon execution of this

Agreement and is the minimum payment under this Agreement. It shall be credited to the Owner’s account in the
final invoice.

§ 12.11.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid Sixty ( 60
) days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

10.00 % per annum

PAGE 24
N/A

COAR Proposal Dated September 18, 2025

Additions and Deletions Report for AIA Document B135 — 2024. Copyright © 2024. All rights reserved. “The American Institute of Architects,” “American Institute
of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at
11:49:34 PST on 12/03/2025 under Subscription No.20250148196 which expires on 07/27/2026, is not for resale, is licensed for one-time use only, and may only

be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (68d1b996€639213fbd798249)

6



Certification of Document's Authenticity
AIA® Document D401™ - 2003

L, , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document
simultaneously with its associated Additions and Deletions Report and this certification at 11:49:34 PST on
12/03/2025 under Order No. 20250148196 from AIA Contract Documents software and that in preparing the
attached final document I made no changes to the original text of ATA® Document B135™ - 2024, Standard
Form of Agreement Between Owner and Architect for Collaborative Project Delivery, Construction Manager as
Constructor Edition, other than those additions and deletions shown in the associated Additions and Deletions
Report.

(Signed)

(Title)

(Dated)
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